Brief Record of Pre-Bid Meeting Held on 06 July, 2018 at 1100 Hrs at 3rd
Floor Conference Hall, FSSAI, FDA Bhawan, New Delhi – 110 002 on the
Open Tender Enquiry (RFP) No.11023/07/2017-QA dated 28th June, 2018
An Open Tender Enquiry was floated by QA division vide RFP dated 28th June, 2018
published on same day on FSSAI website and CPP Portal only for carrying out the work
relating to creation of International Training Centre for Food Safety and Applied
Nutrition at 2nd Floor, Pilot Test House, Export Inspection Agency (Council), MIDC Area,
Andheri (East), Mumbai-400 069.
As per terms and conditions laid down in tender document, a pre bid meeting was held
on 6th July, 2018 at 1100 hrs. The last date for submission of bids has been kept as 20 th
July, 2018 by 1500 hrs and the same would be opened on same date at 1530 hrs. The
points raised by the present prospective bidder and clarifications thereon are given
below for the information of all concerned. All the bidders are requested to take note of
these clarifications and submit their bids accordingly :S.No.

Observations

Clarifications

(i)

The books of accounts for the FY 2017-2018
are not yet audited by CA. However, CA
Certificate is available and provisional self
certified statement of accounts can be
submitted.

It was clarified that CA certificate is admissible
indicating annual turnover. The self certified
provisional financial statements/ITR are also
admissible in case the audit is not completed.

The bidder is MSME registered firm. Is he
entitled for non submission of EMD amount
in the instant case as MSME bidders have
been exempted by the Govt.
What kind of proof is to be submitted in
support of existence of the firm? Will it be
appropriate to submit old DVAT registration
/ CPWD registration certificate which itself
could be an indicator of existence of the
bidding firm since more than specified
period.
120 days work completion time mentioned
in RFP is less as this will be counted from the
date of award of work. Whereas the actual
site is generally not handed over to the
selected contractor or there could be
hinderence in commencement of work.
Therefore, the clock should start from the
date of handing over the site and not
work/supply order.

It was apprised that no EMD is essential to be paid
along with the bid in respect of MSME registered
firms/companies. Hence, the bid can be submitted
without EMD and it will not be rejected.
It was apprised that these documents would be
considered sufficient to indicate existence of firm.

(ii)

(iii)

(iv)

It was clarified by AD(GA) that the time limit of
120 days is quite reasonable considering all pros
and cons and wherewithal of the area and that is
why composite tendering has been done so that
the onus of responsibility for supply of items,
civil/electrical work and plumbing work need not
be shared/transferred on others. However, the
point raised was considered appropriate being
practical considering rainy season of Mumbai.
Hence, this natural calamity aspect will be
considered.

Page 1 of 3

(v)

It was also observed that the following
conditions for the bidders mentioned in RFP
to adhere wrt payments :(i) selected bidder is required to submit
Bank Guarantee equivalent to 10% of the
contract value.
(ii) selected bidder will get 30% advance of
the total quoted/accepted price against
submission of BG or FD. This security will be
released after 50% of work completion.
(iii) 20% more payment will be released on
completion of 75% work and balance 50%
will be released after completion of entire
work.
It was submitted that while the bidder has to
give
10%
Perforamance
Bank
Guarantee/Security for the proposed work
whereas it should be kept as 5% as
considerable amount would remain with
FSSAI during currency of contract. It was
further emphasized that it would be better if
the 30% advance amount BG/FD is released
after completion of 40% work instead of
50% as mentioned due to the fact that FSSAI
would already be having performance
security and in addition so much
withholding of working capital put burden
on bidder. Being composite tender where lot
of items viz airconditioning system,
audio/visual equipment etc need to be
supplied, installed and commissioned for
which payments are to be made in advance
or immediately on delivery, it would be
appreciated if 2nd instalment of payment is
released @30% of the total contract value
instead of @20% mentioned in RFP. This
way bidder will have reasonable flow of
working capital.
It was further mentioned that the security
deposit amount after work completion in
support of warranty should be reduced to
1% of the contract value instead of 2.5%
mentioned in RFP.

(vi)

(vii)

It was apprised that since it is reasonable payment
terms critieria of RFP and therefore bidder should
be good enough to bear with it. However,
submission of Performance Bank Guarantee/
Security for 5% of the contract value instead of
10% mentioned in RFP has been considered and
accepted by the competent authority. Request for
release of BG/FD against 30% advance money after
completion of 40% work instead of 50% has also
be considered.

Another
request
for
keeping
warranty
security/assurance amount equivalent to 1%
instead of 2.5% mentioned in RFP has not been
considered appropriate and therefore shall remain
unchanged.
Rest payment terms provisions would remain
unchanged and are not recommended.

It was also mentioned that Bank Solvency
Certificate need not be insisted upon when
adequate turnover is demanded. However,
in case still need to be submitted its period
should be kept as whole FY 2017-2018 i.e.
Bank Solvency certificate be considered
valid if it has been issued during prior to 31 st
Mar 2018 as bank charge 0.25% commission
on the solvency amount.

The request has been considered and it is clarified
that the solvency certificate issued by the bidders’
banker during first quarter of 2018 i.e. from 01 Jan
to 31 Mar 2018 or thereafter till the date of
submission of bid will be considered valid.

Under Item/Description at sl.no.29 p/37 of

The suggestion was considered and it was agreed
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RFP on Water Supply and Sanitation :
Providing and laying 20mm PPR Pipes with
UV layer & glass coating……only. Instead of
only 20mm size it may be stated as per site
requirement in requisite diameter and Unit
of measurement be modified from Mtr to
Sqmtr as running meter measurement is
inadequate and does not serve the purpose.

to have the size as per onsite requirement.
However, the measurement of running mtr will
remain unchanged i.e. sqm is not applicable.

(viii)

It was observed that at item no.46 & 47
p/39-40 pertaining to officer desk/table
using 25mm MFC table top may be replaced
with BWP Block Board or Ply as this will
have better and long lasting life span than
MFC material.

It was considered reasonable and both ways
agreeable.

(ix)

Drawing for item no.52 at p/42 not
provided. Moreover overhead cabinet for
storage not included which could later lead
to ambiguity.
Item No.56 at p-45 of RFP relating to
conference table 1 seater (1200mm x
600mm) may be clarified as to how it would
be utilized in the present proposed structure
and whether it would be changed.
Under Electrical Works item no.61 at p/47
of RFP regarding electrical work comprising
of PVC Conducting, Point wiring…….
Respective cover plate (Havells or
equivalent make). It was suggested that it
may be clarified whether the contractor
need to install Sub Distribution Board and if
yes, the Power/Electricity supply cable from
this board to the supply source would also
be in scope of work or such connectivity
would be provided by FSSAI itself. Further
colomns wrongly mentioned and need to be
interchanged i.e. unit/qty vice-versa.
Further Sl.No. after 98 need to be corrected
as sl no.99 is heading and not separate.
Hence, there would be total 131 items
instead of 132.

It has been apprised that let the item remain
unchanged at present and as per on site
requirement at the stage of work completion, the
same would be considered.
Let this item remain unchanged at this stage and in
case variation is warranted at site, the same will be
considered.

(x)

(xi)

The unit/qty would be changed/corrected and as
regards numbering is concerned there is no impact
on pricing. The selected contractor is required to
do wiring from electricity source till SDB and
actual area and the bidders may submit their price
quotation keeping in mind this aspect.

This issues with the approval of Competent Authority.

-sd(Sumer Singh Meena)
Asstt Dir (GA)

-sd
(Ravinder Kumar)
Asstt Dir (GA)
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